

DISTRICT BOARD OF TRUSTEES
PENSACOLA STATE COLLEGE
1000 COLLEGE BOULEVARD
PENSACOLA, FL 32504-8998

June 21, 2011

ADDENDUM NO. 1
TO

**RFQ 19 – 2011/2011
REQUEST FOR QUALIFICATIONS
Construction Manager at Risk Services for
Exterior Building Improvements on the Warrington Campus**

Revise RFQ package as follows:

Clarification of RFQ package as follows:

1. The Timetable, Public Evaluation on page 2 should read 9:00 am.
1. All submittal due dates and times in Attachments A and B should read June 30, 2011 at 4:00 pm.
2. The submittal due date on page 14, section 1. A. paragraph 3, should read 4:00 pm.

All other requirements remain the same.

Angie C. Jones

Director of Purchasing and Auxiliary Services

Please acknowledge and return this addendum with your submittal by the RFQ submittal deadline, June 30, 2011 at 4:00 p.m. local time. Addendum cannot be faxed or emailed.

ADDENDUM ACKNOWLEDGED BY: _____

FIRM/ENTITY: _____

SIGNATURE OF REPRESENTATIVE: _____