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WW 5 25 20 19 5 20 5 99 Yes
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JF 4 21 18 17 4 18 3 85 Yes

DW 4 15 15 15 4 15 4 72 Yes

WW 4 24 19 18 5 18 5 93 Yes

17 85 62 70 18 69 16 337
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Judy Floyd



 0

GAE 5 25 20 20 5 18 4 97 Yes

JF 4 23 18 17 4 18 3 87 Yes

DW 4 15 15 15 5 15 4 73 Yes

WW 5 23 18 18 4 19 5 92 Yes

18 86 71 70 18 70 16 349

 0

GAE 5 25 20 20 5 17 4 96 Yes

JF 3 22 18 16 4 17 3 83 Yes

DW 5 20 15 15 5 20 5 85 Yes

WW 4 23 18 18 5 18 4 90 Yes

17 90 71 69 19 72 16 354 Yes

 0

GAE 5 23 20 20 5 19 3 95 Yes

JF 3 23 18 17 4 18 4 87 Yes

DW 4 15 15 15 5 15 5 74 Yes

WW 4 23 19 18 5 18 5 92 Yes

16 84 72 70 19 70 17 348

 0

GAE 5 25 20 20 5 19 5 99 Yes

JF 4 24 19 18 4 19 4 92 Yes

DW 4 15 15 15 5 15 4 73 Yes

WW 5 24 20 19 4 19 5 96 Yes

18 88 74 72 18 72 18 360 Yes
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Lord & Son Construction

Morrette Company
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 0

GAE 5 25 15 20 5 17 5 92 Yes

JF 3 20 17 16 4 18 3 81 Yes

DW 4 15 15 10 5 15 5 69 Yes

WW 4 22 17 17 5 18 4 87 Yes

16 82 64 63 19 68 17 329

 0

GAE 5 25 18 20 5 20 3 96 Yes

JF 4 22 19 16 4 18 4 87 Yes

DW 4 15 15 15 5 15 5 74 Yes

WW 5 23 19 17 4 19 4 91 Yes

18 85 71 68 18 72 16 348

 0

GAE 0

JF 0

DW 0
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0 0 0 0 0 0 0 0

 0

GAE 0

JF 0

DW 0

WW 0

0 0 0 0 0 0 0 0

Danny Weeden

R.R. Ward Construction
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